
 
 
 
 
 
 
 
 
MEMO TO: City Council 
 
FROM: Rosemarie Ives, Mayor 
 
DATE:  April 19, 2005 
 
SUBJECT: APPROVAL OF AWARD OF BID SERVICES, EVANS CREEK 

TRAIL & GREENWAY PHASE 1, Stage 2, PROJECT NO. 00-CI-92 
 
 
I. RECOMMENDED ACTION 
 

Move to approve the award of bid for the Evans Creek Trail and Greenway Phase 
1, Stage 2, Project No. 00-CI-92, to Road Construction Northwest, Inc. of Renton, 
Washington, for the total amount bid of $1,284,214, and authorize the Mayor to 
sign the contract. 

 
 

II. DEPARTMENT CONTACT PERSONS 
 

Danny Hopkins, Parks and Recreation Director  556-2310 
Dave Rhodes, Director of Public Works 556-2705 
Bill Campbell, City Engineer 556-2733 
Ron Grant, Construction Division Manager 556-2742 
Tim Cox, Parks CIP Manager Gorremans, Park Planner II 556-2328 
Dennis Brunelle, Project Manager 556-2732 

 
 
III. DESCRIPTION 
 

In 1989, the citizens of King County approved an open space bond in which funds 
were allocated for the acquisition of land and development of the Bear Creek 
Trail.  The trail corridor was to generally follow the alignment of Bear and Evans 
Creeks, linking Bear Creek Park to the west, Johnson Park to the south and 
Novelty Hill Road to the north.  Since 1989, the project’s name has been changed 
to the Bear and Evans Creek Trail and Greenway, and the overall project plan has 
been expanded to include trail connections to the Sammamish River Trail to the 
west, the Redmond/Fall City Road to the south, and the Redmond/Puget Power 

smarion
C15



City Council 
April 19, 2005 
Approval of Award of Bid Services, Evans Creek 
Trail & Greenway Phase 1, Stage 2, Project No. 00-CI-92 
Page 2 
 

O:\AGENDA\Award Evans Crk Stage 2.doc 

Trail near Farrel-McWhirter Park to the north.  To date, approximately 60 acres 
(excluding City park land) have been secured or purchased.  Contiguous parcels 
of land link the Conrad Olson Farm, Perrigo Community Park and Johnson Park. 
 
At its regular council meeting on June 15, 2004, Council authorized the award of 
the first segment of Phase 1 of the Evans Creek Trail and Greenway Project to 
Road Construction Northwest Inc. of Renton, Washington.  Construction was 
completed March 8, 2005.   
 
On April 5, 2005, Council approved the reallocation of $700,000 in Parks Capital 
Investment Program funds for the construction of the remaining section of the 
Evans Creek Trail and Greenway Phase 1, Stage 2 project. 
 
The project was again advertised for bids in the Seattle Daily Journal of 
Commerce on March 9 and 16, 2005.  Bids were opened on March 24, 2005, after 
the 2:00 P.M. submittal deadline.  Five bids were received and tabulated as 
follows: 
 

Road Construction Northwest, Inc. (Renton, WA)       $1,284,214 
Americon, Inc. DBA Tab Enterprises (Maple Valley, WA)          $1,357,200 

 David L. Sack Construction Co., Inc. (Burien, WA)                      $1,365,017 
 Westwater Construction Company (Auburn, WA)                         $1,414,259 
 A-1 Landscaping and Construction (Snohomish, WA)                  $1,562,086 
 
 Engineer’s Estimate (Parametrix, Inc.)                                          $1,221,863 
 
All bidder’s unit prices, extensions and additions have been checked for accuracy 
and unbalanced bid items.  Staff recommends award of bid to Road Construction 
Northwest, the actual low and responsible bidder.  Road Construction Northwest 
constructed the first stage of the Evans Creek Trail and Greenway Phase 1 project.  
All work was performed in a satisfactory manner and was completed on time and 
within budget. 

 
 

IV. IMPACT 
 
A. Service Delivery: 

 
 This portion of the first phase of Bear Evans Creek Trail and Greenway 

project will provide Redmond citizens with a non-motorized trail connection 
linking Union Hill Road and NE 95th Street.  It will also link the southern 
portion of this section of the trail with parking and restroom facilities 
located at Perrigo Community Park.  This portion of Phase 1 of the trail 
being constructed under this contract is expected to open for use in the 
summer of 2005. 
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B. Fiscal: 

 

Estimated Project Costs: 
Design Engineering (Phase 1) (Parametrix) $   490,790 
Right-of -Way and Misc. 210,476 
Construction Contract  
     (Road Construction Northwest, Inc.) 899,745 
Construction Contract – Stage 2 (This contract) 
     (Road Construction Northwest, Inc.)                                       1,284,214 
City Administration (Inspection, Testing, etc.) 70,000 
King County Permit (Fees, Inspection) 110,000 
Construction Engineering (Parametrix) 112,776 
Contingencies       91,999 

Total $3,270,000 
 

Funding: 
King County 1989 Open Space Bond and Interest $1,376,407 
Interest 2002/2003 473,173 
IAC Grant 500,000 
Parks CIP      920,420 
 Total $3,270,000 
 

V. ALTERNATIVES 
 
Failure to award the bid would result in delay or cancellation of this project, along 
with loss of grant funding. 
 
 

VI. TIME CONSTRAINTS 
 

Award of Bid April 19, 2005 
Begin Construction April 25, 2005 
Trail Open for Use Summer 2005 
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VII. LIST OF ATTACHMENTS 
 

A. Vicinity Map 
 
 
 
 
_____________________________________________________________ __________________ 
Danny Hopkins, Director of Parks and Recreation Date 
 
 
 
_____________________________________________________________ __________________ 
Dave Rhodes, Director of Public Works Date 
 
 
 
Approved for Council Agenda  _________________________ ____________ 
 Rosemarie Ives, Mayor  Date 
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